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OPERATIONS AND MAINTENANCE AGREEMENT between State of 
California Department of Transportation and the Alameda-Contra Costa 
Transit District for Installation, Operation, and Maintenance of Transit 

Signal Priority System  

I. INTRODUCTION:

This is an Agreement between the State of California, Department of Transportation (CALTRANS) and 
Alameda – Contra Costa Transit District (AC TRANSIT), covering installation, operation and 
maintenance responsibilities for the transit signal priority (TSP) system at certain CALTRANS-owned 
traffic signals identified in Exhibit A-1. This document outlines the intentions and policies of the parties 
involved. It is not intended to authorize funding or project effort. 

II. PURPOSE AND BACKGROUND:

AC TRANSIT desires to synchronize CALTRANS traffic signals identified in Exhibit A-1 with adjacent 
local public entity-owned traffic signals on the involved transportation corridors. AC TRANSIT and the 
involved local public entities will enter into a cooperative agreement for the transit signal priority (TSP) 
system, but the involved local public entities are not part of this Agreement.   

III. EQUIPMENT INSTALLED IN CALTRANS RIGHT-OF-WAY:

CALTRANS owns the right-of-way and all new equipment installed in CALTRANS right-of-
way, in perpetuity, except Transit Signal Priority (TSP) equipment. See attached Exhibit A-1 for 
a listing of new equipment installed on CALTRANS facilities. Exhibit A-1 may be revised at any 
time by mutual written consent of CALTRANS and AC TRANSIT. Exhibit A-2 lists all 
CALTRANS traffic signal locations where AC TRANSIT previously installed TSP equipment.  
The traffic signals listed in Exhibit A-2 are still under each of their own respective Agreement 
provided in Exhibit A-2. 

NOW THEREFORE, IT IS AGREED AS FOLLOWS: 

IV. TERMS OF MAINTENANCE:

1. CALTRANS will maintain all equipment located in the CALTRANS’s right-of-way, at the
locations identified in Exhibit A-1, with the exception of TSP equipment which will be provided
by AC TRANSIT.

2. CALTRANS will temporarily disable TSP equipment if a quick repair is not possible.
CALTRANS will resume operation when a repair is complete.

3. CALTRANS will notify AC TRANSIT and the involved local public entities within forty-eight
(48) hours regarding any changes to the TSP systems. AC TRANSIT understands that workload
and staffing factors may affect the actual amount of time prior to notification. In cases of
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emergencies, CALTRANS will notify the involved local public entities and AC TRANSIT as 
soon as practicable. 

4. AC TRANSIT will provide necessary TSP equipment to support maintenance of TSP system, and 
all associated cables and equipment after the initial deployment.  

5. AC TRANSIT will only access the CALTRANS’ facilities with a CALTRANS’ representative 
from either the Electrical Maintenance or Traffic Operations units present. Contact information 
will be provided. AC Transit shall notify at least forty-eight (48) hours in advance of need to 
access the CALTRANS’ facilities. 

6. Nothing in the provisions of this Agreement is intended to create duties or obligations to or rights 
in any third party beneficiaries of this Agreement, including, but not limited to, any of the 
involved local public entities, or to affect the legal liability of either AC TRANSIT or 
CALTRANS by imposing any standard of care respecting the maintenance of State highways 
different from the standard of care imposed by law. 

7. AC TRANSIT shall clearly mark, label, and identify all equipment and cables associated with the 
TSP systems. 

8. AC TRANSIT shall provide and maintain a laminated printed list in cabinet for CALTRANS 
Maintenance personnel to follow in event of incident or problems with TSP equipment, including 
how to disconnect/disable equipment. AC TRANSIT emergency maintenance contact information 
shall also be provided.  

V. TERMS OF INTERSECTION OPERATION: 
 

Unless otherwise specified herein, all traffic signal timing settings including those associated with 
TSP shall remain as configured by CALTRANS. AC TRANSIT will submit TSP equipment 
parameters to CALTRANS for pre-approval. Any changes to the signal settings shall be made 
exclusively by, or as directed by CALTRANS. Any requests for changes to signal or adaptive 
system settings desired by AC TRANSIT shall be submitted to CALTRANS for approval. In the 
event that the TSP system exacerbates congestion and queuing conditions, CALTRANS will 
temporarily disable the system and resume normal operations while under review. The following 
responsibilities have been identified and agreed upon by both parties: 

 
VI. MUTUALLY AGREED: 
 

1. Equipment and devices shall be reviewed and approved by CALTRANS prior to installation.   

2. AC TRANSIT will maintain an inventory of at least one TSP replacement unit for all 
CALTRANS intersections. 

3. AC TRANSIT shall not alter, adjust, modify, remove, replace, disconnect, activate, or deactivate 
CALTRANS equipment without written authorization from CALTRANS. AC TRANSIT is not 
authorized to access the CALTRANS’s facilities without a CALTRANS representative present.   
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4. CALTRANS shall respond to all malfunctions of the TSP system, CALTRANS may, without 
prior notice, temporarily deactivate TSP equipment remotely or locally at any time if problems 
appear that are suspected to be caused or exacerbated by TSP. CALTRANS will make a 
reasonable effort to notify AC TRANSIT within forty-eight (48) hours regarding any changes to 
the TSP system as soon as possible, prior to action if feasible. AC TRANSIT understands that 
workload and staffing factors may affect the actual amount of time prior to notification. Care 
shall be taken to ensure Emergency Vehicle Preemption (EVP) system is not affected by turning 
off TSP system. 

5. FACILITIES DAMAGE: CALTRANS shall provide emergency response and replace/restore all 
CALTRANS equipment to proper operation. CALTRANS will deactivate and disconnect and 
remove any damaged TSP equipment, if necessary. CALTRANS will make a reasonable effort to 
notify AC TRANSIT and the involved local public entities within forty-eight (48) hours 
regarding any damage to TSP system or failure of TSP system components. AC TRANSIT 
understands that workload and staffing factors may affect the actual amount of time prior to 
notification. 

6. The parties shall work together in the spirit of good faith and cooperation to successfully 
implement this Agreement. To the extent there are disagreements between CALTRANS and AC 
TRANSIT, those disagreements shall immediately be raised between the parties. Prior to 
initiating any legal action, the parties hereto agree to meet in good faith to attempt to resolve any 
dispute.  

7. This Agreement shall commence as of the date signed by both CALTRANS and AC TRANSIT 
and shall continue in effect until CALTRANS and AC TRANSIT reach a mutually agreeable date 
for termination of the Agreement.  

VII. HOLD HARMLESS: 
 
Neither CALTRANS nor any officer or employee thereof is responsible for any injury, damage or 
liability occurring by reason of anything done or omitted to be done by AC TRANSIT under or in 
connection with any work, authority or jurisdiction conferred upon AC TRANSIT under this 
Agreement. It is understood and agreed that AC TRANSIT will fully defend, indemnify, and save 
harmless CALTRANS and all its officers and employees from all claims, suits, or actions of every 
name, kind and description brought forth under, including, but not limited to, tortuous, contractual, 
inverse condemnation or other theories or assertions of liability occurring by reason of anything done 
or omitted to be done by AC TRANSIT under this Agreement. 

Neither AC TRANSIT nor any officer or employee thereof is responsible for any injury, damage or 
liability occurring by reason of anything done or omitted to be done by CALTRANS, under or in 
connection with any work, authority or jurisdiction conferred upon CALTRANS under this 
Agreement. It is understood and agreed that CALTRANS will fully defend, indemnify, and save 
harmless AC TRANSIT and all its officers and employees from all claims, suits, or actions of every 
name, kind and description brought forth under, including, but not limited to, tortuous, contractual, 
inverse condemnation or other theories or assertions of liability occurring by reason of anything done 
or omitted to be done by CALTRANS under this Agreement. 
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IN WITNESS WHEREOF the parties have executed this Agreement on the dates indicated below, the 
latest of which shall be deemed the effective date of this Agreement.  

State of California Department of Transportation 

(CALTRANS) 

Signed by: 

 

 

           

S. Sean Nozzari,      Date 
District Deputy Director, Traffic Operations 
District 4 
Department of Transportation  
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Alameda – Contra Costa Transit District 

(AC TRANSIT) 

 
Signed by: 

 

 

_____________  _____________  ___________ 

Michael Hursh  Date 
General Manager 
 
 
Approved as to form and content: 
 
 
_________________  _______  ___________ 

Jill A. Sprague  Date 
General Counsel for AC Transit 
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Intersection Name City County
1 San Pablo Ave/Adeline St/MacArthur Blvd Emeryville Alameda Caltrans - Rapid Corridors Project
2 San Pablo Ave/40th St Emeryville Alameda Caltrans - Rapid Corridors Project
3 San Pablo Ave/Park Ave Emeryville Alameda Caltrans - Rapid Corridors Project
4 San Pablo Ave/45th St Emeryville Alameda Caltrans - Rapid Corridors Project
5 San Pablo Ave/47th St Emeryville Alameda Caltrans - Rapid Corridors Project
6 San Pablo Avenue/53rd St Emeryville Alameda Caltrans - Rapid Corridors Project
7 San Pablo Ave/Stanford Ave Oakland Alameda Caltrans City of Oakland Rapid Corridors Project
8 San Pablo Ave/63rd St Oakland Alameda Caltrans City of Oakland Rapid Corridors Project
9 San Pablo Ave /Alcatraz Ave Oakland Alameda Caltrans City of Oakland Rapid Corridors Project

10 San Pablo Ave/65th St Oakland Alameda Caltrans - Rapid Corridors Project
11 San Pablo Ave/67th St Oakland Alameda Caltrans - Rapid Corridors Project
12 San Pablo Ave/Ashby Ave (SR 13) Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
13 San Pablo Ave/Heinz Ave Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
14 San Pablo Ave/Grayson St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
15 San Pablo Ave/Dwight Way Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
16 San Pablo Ave/Bancroft Way Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
17 San Pablo Ave/Allston Way Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
18 San Pablo Ave/Addison St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
19 San Pablo Ave/University Ave Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
20 San Pablo Ave/Delaware St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
21 San Pablo Ave/Cedar St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
22 San Pablo Ave/Gilman St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
23 San Pablo Ave/Dartmouth St (PHB) Albany Alameda Caltrans - Rapid Corridors Project
24 San Pablo Ave/Monroe St Albany Alameda Caltrans - Rapid Corridors Project
25 San Pablo Ave/Marin Ave Albany Alameda Caltrans - Rapid Corridors Project
26 San Pablo Ave/Buchannan St Albany Alameda Caltrans - Rapid Corridors Project
27 San Pablo Ave/Solano Ave Albany Alameda Caltrans - Rapid Corridors Project
28 San Pablo Ave/Washington Ave Albany Alameda Caltrans - Rapid Corridors Project
29 San Pablo Ave/Clay St Albany Alameda Caltrans - Rapid Corridors Project
30 San Pablo Ave/Brighton Ave Albany Alameda Caltrans - Rapid Corridors Project
31 San Pablo Ave/Carlson Blvd Albany Contra Costa Caltrans - Rapid Corridors Project
32 San Pablo Ave/Fairmont Ave El Cerrito Contra Costa Caltrans - Rapid Corridors Project
33 San Pablo Ave/Central Ave El Cerrito Contra Costa Caltrans - Rapid Corridors Project
34 San Pablo Ave/Stockton Ave El Cerrito Contra Costa Caltrans - Rapid Corridors Project
35 San Pablo Ave/Moser Lane El Cerrito Contra Costa Caltrans - Rapid Corridors Project
36 San Pablo Ave/Schmidt Lane El Cerrito Contra Costa Caltrans - Rapid Corridors Project
37 San Pablo Ave/Manila Ave/Bayview Ave El Cerrito Contra Costa Caltrans - Rapid Corridors Project
38 San Pablo Ave/Potrero Ave El Cerrito Contra Costa Caltrans - Rapid Corridors Project
39 San Pablo Ave/Hill St/ East shore Blvd El Cerrito Contra Costa Caltrans - Rapid Corridors Project
40 San Pablo Ave/Cutting Blvd El Cerrito Contra Costa Caltrans - Rapid Corridors Project
41 W. Grand Ave/Maritime St Oakland Alameda Caltrans - Rapid Corridors Project
42 W. Grand Ave/I- 880 Ramps/Frontage Rd Oakland Alameda Caltrans - Rapid Corridors Project
43 Powell St/Frontage Road (I-80 EB) Emeryville Alameda Caltrans - Rapid Corridors Project
44 Powell St/Frontage Road (I-80 WB) Emeryville Alameda Caltrans - Rapid Corridors Project
45 Ashby Ave/7th St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
46 Ashby Ave/9th St Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
47 Buchannan St/I-80 WB Albany Alameda Caltrans - Rapid Corridors Project
48 Buchannan St/I-80 EB Albany Alameda Caltrans - Rapid Corridors Project
49 Carlson Blvd/I-80 EB Richmond Contra Costa Caltrans - Rapid Corridors Project
50 Carlson Blvd/I-80 WB Richmond Contra Costa Caltrans - Rapid Corridors Project
51 Central Ave/San Luis St/ Pierce St Richmond Contra Costa Caltrans - Rapid Corridors Project

PROJECT

NO.
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Exhibit A-1: Caltrans Signalized Intersections with New TSP Equipment Installed (Phase Selector, 
Auxillary Panel, GPS Radio Antenna, cabling and associated accessories)
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52 Central Ave/I-80 WB Richmond Contra Costa Caltrans - Rapid Corridors Project
53 Central Ave/I-80 EB Richmond Contra Costa Caltrans - Rapid Corridors Project
54 Cutting Blvd/I-80 HOV El Cerrito Contra Costa Caltrans - Rapid Corridors Project
55 Cutting Blvd/I-80 WB Richmond Contra Costa Caltrans - Rapid Corridors Project
56 Potrero Ave/I-80 EB El Cerrito Contra Costa Caltrans - Rapid Corridors Project
57 McBryde Ave/I-80 WB /Humboldt St Richmond Contra Costa Caltrans - Rapid Corridors Project
58 McBryde Ave/Amador St Richmond Contra Costa Caltrans - Rapid Corridors Project
59 San Pablo Dam Road/I-80 WB San Pablo Contra Costa Caltrans - Rapid Corridors Project
60 San Pablo Dam Road/I-80 EB San Pablo Contra Costa Caltrans - Rapid Corridors Project
61 El Portal Dr/I-80 WB San Pablo Contra Costa Caltrans - Rapid Corridors Project
62 El Portal Dr/I-80 EB Richmond Contra Costa Caltrans - Rapid Corridors Project
63 Telegraph Ave/Ashby Ave Berkeley Alameda Caltrans City of Berkeley Rapid Corridors Project
64 Telegraph Ave/56th St Oakland Alameda Caltrans City of Oakland Rapid Corridors Project
65 Telegraph Ave/Aileen St Oakland Alameda Caltrans City of Oakland Rapid Corridors Project
66 Decoto Rd/I-880 NB Ramp Fremont Alameda Caltrans - Dumbarton IDEA Project
67 Decoto Rd/I-880 SB Ramp Fremont Alameda Caltrans - Dumbarton IDEA Project
68 Ardenwood Blvd/SR-84 WB Ramps Newark Alameda Caltrans - Dumbarton IDEA Project
69 Ardenwood Blvd/SR-84 EB Ramps Newark Alameda Caltrans - Dumbarton IDEA Project
70 University Ave/Bayfront Expressway Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
71 Willow Rd/Bayfront Expressway Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
72 Willow Rd/Hamilton Ave Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
73 Willow Rd/Ivy Dr Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
74 Willow Rd/O'Brien Dr Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
75 Willow Rd/Newbridge St Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
76 Willow Rd/Bay Rd Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
77 Willow Rd/US 101 NB Off Ramp Menlo Park San Mateo Caltrans - Dumbarton IDEA Project
78 Willow Rd/US 101 SB Off Ramp Menlo Park San Mateo Caltrans - Dumbarton IDEA Project

NOTES:  
TSP equipment includes: GTT GPS 764 phase selector, 768 Auxillary Panel, and GPS radio antenna, cabling, and associated accessories.  
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Intersection Name City County
1 International Blvd/High St Oakland Alameda Caltrans 1 BRT
2 International Blvd/45th Ave Oakland Alameda Caltrans 1 BRT
3 International Blvd/46th Ave Oakland Alameda Caltrans 1 BRT
4 International Blvd/50th Ave Oakland Alameda Caltrans 1 BRT
5 International Blvd/52nd Ave Oakland Alameda Caltrans 1 BRT
6 International Blvd/53rd Ave Oakland Alameda Caltrans 1 BRT
7 International Blvd/54th Ave Oakland Alameda Caltrans 1 BRT
8 International Blvd/55th Ave Oakland Alameda Caltrans 1 BRT
9 International Blvd/57th Ave Oakland Alameda Caltrans 1 BRT
10 International Blvd/58th Ave Oakland Alameda Caltrans 1 BRT
11 International Blvd/Seminary Ave Oakland Alameda Caltrans 1 BRT
12 International Blvd/62nd Ave Oakland Alameda Caltrans 1 BRT
13 International Blvd/64th Ave Oakland Alameda Caltrans 1 BRT
14 International Blvd/66th / Havenscourt Blvd Oakland Alameda Caltrans 1 BRT
15 International Blvd/67th Ave Oakland Alameda Caltrans 1 BRT
16 International Blvd/69th Ave Oakland Alameda Caltrans 1 BRT
17 International Blvd/72nd Ave Oakland Alameda Caltrans 1 BRT
18 International Blvd/73rd Ave/Hegenberger Rd Oakland Alameda Caltrans 1 BRT
19 International Blvd/77th Ave Oakland Alameda Caltrans 1 BRT
20 International Blvd/78th Ave Oakland Alameda Caltrans 1 BRT
21 International Blvd/81st Ave Oakland Alameda Caltrans 1 BRT
22 International Blvd/82nd Ave Oakland Alameda Caltrans 1 BRT
23 International Blvd/85th Ave Oakland Alameda Caltrans 1 BRT
24 International Blvd/86th Ave/Auseon Ave Oakland Alameda Caltrans 1 BRT
25 International Blvd/88th Ave Oakland Alameda Caltrans 1 BRT
26 International Blvd/90th Ave Oakland Alameda Caltrans 1 BRT
27 International Blvd/92nd Ave Oakland Alameda Caltrans 1 BRT
28 International Blvd/94th Ave Oakland Alameda Caltrans 1 BRT
29 International Blvd/96th Ave Oakland Alameda Caltrans 1 BRT
30 International Blvd/98th Ave Oakland Alameda Caltrans 1 BRT
31 International Blvd/99th Ave Oakland Alameda Caltrans 1 BRT
32 International Blvd/100th Ave Oakland Alameda Caltrans 1 BRT
33 International Blvd/102nd Ave Oakland Alameda Caltrans 1 BRT
34 International Blvd/103rd Ave/104th Ave Oakland Alameda Caltrans 1 BRT
35 International Blvd/105th Ave Oakland Alameda Caltrans 1 BRT
36 E 14th St/Bristol Blvd San Leandro Alameda Caltrans 1 BRT
37 E 14th St/Durant Ave San Leandro Alameda Caltrans 1 BRT
38 E 14th St/Farrelly Dr San Leandro Alameda Caltrans 1 BRT
39 E 14th St/W Broadmoor Blvd San Leandro Alameda Caltrans 1 BRT
40 E 14th St/Euclid Ave/CherryWood Ave San Leandro Alameda Caltrans 1 BRT
41 E 14th St/Dutton Ave/Best Ave San Leandro Alameda Caltrans 1 BRT
42 E 14th St/Haas Ave San Leandro Alameda Caltrans 1 BRT
43 E 14th St/Hays St/Chumalia St San Leandro Alameda Caltrans 1 BRT
44 E 14th St/Callan Ave/Davis St San Leandro Alameda Caltrans 1 BRT
45 Davis St/Hays St San Leandro Alameda Caltrans 1 BRT
46 Davis St/San Leandro Blvd San Leandro Alameda Caltrans 1 BRT
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Exhibit A-2: Other Caltrans Signalized Intersections with Pre-existing GPS TSP Equipment (Phase 
Selector, Auxillary Panel, GPS Radio Antenna, cabling and associated accessories)
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PROJECTNO.
LOCATION
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47 Hesperian Blvd at I-800 NB Off-ramp Unincorporated Alameda Caltrans 2 Line 97
48 Hesperian Blvd at SR 92 WB Ramps Hayward Alameda Caltrans 2 Line 97
49 Hesperian Blvd at SR 92 Ramp Hayward Alameda Caltrans 2 Line 97
50 Alvarado-Niles Rd at I-880 SB Ramps Union City Alameda Caltrans 2 Line 97
51 Alvarado-Niles Rd at I-880 NB Ramps Union City Alameda Caltrans 2 Line 97
52 Webster St/Willie Stargell Ave Alameda Alameda Caltrans

NOTES:  
(A) Agreement

TSP equipment includes: GTT GPS 764 phase selector, 768 Auxillary Panel, and GPS radio antenna, cabling, and associated 
accessories.  

1. Operations and Maintenance Agreement with Alameda-Contra Costa Transit District for Bus Rapid Transit Facilities on State 
Routes 112 and 185
2. Operations Agreement Between State Of California and AC Transit for Design, Construction, Operations and Maintenance Of the 
South Alameda County Major Corridors Travel Time Improvement Project 
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